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PRICING SCHEDULE - BREAKDOWN OF QUOTATION SUM
Instructions The format and information on this form is to be used to submit a breakdown of costs for each individual Treatment ID, light blue cells are required to be completed, but if you do not want to quote on a particular treatment ID you do not have to, leave the cell blank.  
All works listed must be completed to the standards outlined within the Shire of Denmark Bushfire Mitigation Terminology and Standards guidelines.

	Treatment ID
	Treatment Type
	Treatment Objective
	Treatment Length (km)
	Location
	Amount
	Completion Month 

	
	
	
	
	
	GST
	Price 
(exl GST)
	

	[bookmark: _GoBack]5579
	Mechanical Works
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques. 
· Reduce roadside vegetation to 2t/ha 2 metres off the roadside via parkland clearing to the outlined standard. 
	1.6km
	Springdale Road
Springdale Heights
	$     - 
	$       - 
	December
	5748
	Fire Access Road / Track(s)
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques.
· Reduce roadside vegetation to 2t/ha 2 metres off the roadside via parkland clearing to the outlined standard. 
	2.1km
	Minsterly Road

	$     - 
	$       - 
	December
	5759
	Fire Access Road / Track(s)
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques.
· Reduce roadside vegetation to 2t/ha 2 metres off the roadside via parkland clearing to the outlined standard. 
	9.2km
	Ocean Beach Road

	$     - 
	$       - 
	December
	5766
	Fire Access Road / Track(s)
	· Wyman-Pember Road: Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques. 
· Reduce roadside vegetation to 2t/ha 2 metres off the roadside via parkland clearing to the outlined standard. 
	585m
	Mowday Road, 
	$     - 
	$       - 
	December
	5767
	Fire Access Road / Track(s)
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques.
· Reduce roadside vegetation to 2t/ha 2 metres off the roadside via parkland clearing to the outlined standard. 
	330m
	Jack Rickets Drive
	$     - 
	$       - 
	December
	5778
	Mechanical Works
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques.
· Reduce roadside vegetation to 2t/ha 5 metres off the roadside via parkland clearing to the outlined standard. 
	100m
	Alundorra Way, 
	$     - 
	$       - 
	December
	5780
	Fire Access Road / Track(s)
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques.
· Reduce roadside vegetation to 2t/ha 3 metres off the roadside via parkland clearing to the outlined standard. 
	1.1km
	Little River Road
	$     - 
	$       - 
	December
	5816
	Fire Access Road / Track(s)
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques. 
· Reduce roadside vegetation to 2t/ha 2 metres off the roadside via parkland clearing to the outlined standard. 
	290m
	Christina Close

	$     - 
	$       - 
	December
	5818
	Mechanical Works
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques. 
· Reduce roadside vegetation to 2t/ha 2 metres off the roadside via parkland clearing to the outlined standard. 
	200m
	Ti Tree Lane 

	$     - 
	$       - 
	December
	5777
	Fire Access Road / Track(s)
	· Remove overhead and roadside vegetation to 5 metres in height using Crown Lifting, Thinning and Selective Pruning Techniques. 
· Reduce roadside vegetation to 2t/ha 3-5 metres off the roadside via parkland clearing to the outlined standard.
	890m
	Campbell Road 
	$     - 
	$       - 
	December


Page 2 of 2
Attachment A: Pricing and Schedule of Works
image1.png




